HIGH TENSION CABLE BARRIER END ANCHOR

DELAWARE DEPARTMENT OF TRANSPORTATION DATE 03/26/09
PAGE 003 -1
TABULATION OF BIDS
FINAL
CONTRACT TITLE : SR 1 HIGH TENSION CABLE BARRIER
CALL ORDER : 003 CONTRACT 1ID 29-110-01.01 COUNTIES NEW CASTLE
LETTING DATE : 02/24/09 DISTRICT
STATE/FEDERAL AID NO: 29-110-01 CONTRACT TIME 153 CALENDAR DAYS
CONTRACT DESCRIPTION PROJECT (S) 29-110-01
SAFETY IMPROVEMENT TO REDUCE THE POTENTIAL FOR CROSS OVER
ACCIDENTS. THE BARRIER WILL BE INSTALLED ALONG SR-1 FROM
MILEPOST 11.19 TO 16.12.
SET-ASIDE
VENDOR RANKING Contract was awarded on 03/26/09 to vendor LONG FENCE CO INC
TOTAL % OVER % OVER
RANK VENDOR NAME BID LOW BID EST
0 ENGINEER'S ESTIMATE $ 1,110,698.20 148.3547% 100.0000%
1 LONG FENCE CO INC, 8545 EDGEWORTH DRIVE, CAPITOL HEIGHTS, MD, 20743-3790 S 748,677.69 100.0000% 67.4060%
2 L S LEE INC, 152 S SUMNER STREET, YORK, PA, 17404 S 770,000.00 102.8480% 69.3258%
3 HIGHWAY SAFETY SYSTEMS INC, 716 WHITE HORSE PIKE, HAMMONTON, NJ, 08037 S 773,914.95 103.3709% 69.6782%
4 GEORGE & LYNCH INC, 150 LAFFERTY LANE, DOVER, DE, S 856,185.26 114.3597% 77.0853%
5 J FLETCHER CREAMER & SON INC, P O BOX 617, HAMMONTON, NJ, 08037 S 889,416.70 118.7983% 80.0773%
6 M L RUBERTON CONST CO INC, P O BOX 564, HAMMONTON, NJ, 08037 S 917,278.10 122.5198% 82.5857%
7 NATIONWIDE CONSTRUCTION GROUP, P O BOX 480575, NEW HAVEN, MI, 48048 S 922,031.43 123.1547% 83.0137%
8 A-DEL CONSTRUCTION CO INC, 10 ADEL DRIVE, NEWARK, DE, 19702-1331 S 937,709.90 125.2488% 84.4253%
I ( 0 ) I ( 1) I ( 2 )
|ENGINEER'S ESTIMATE | LONG FENCE CO INC |L S LEE INC
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— B T B T
SECTION 0001 ROAD
| | |
0010 201000 LUMP | 25000.00000 25000.00 | 3900.00000 3900.00] 1500.00000 1500.00
CLEARING AND GRUBBING | | |
0020 202000 1836.000 CY | 21.69460 39831.29]| 17.35000 31854.60] 16.55000 30385.80
EXCAVATION AND EMBANKMENT | | |
0030 302007 1167.000 CY | 45.22894 52782.17] 41.40000 48313.80| 39.50000 46096.50
GRADED AGGREGATE BASE COURSE, TYPE B | |
0040 401648 2368.000 TON | 61.38170 145351.87] 68.00000 161024.00] 65.10000 154156.80
SUPERPAVE, TYPE B HOT-MIX, 160 | | |
GYRATIONS, PG 64-22 | | |
0050 720527 7200.000 EADY | 0.24736 1780.99| 0.65000 4680.00| 0.75000 5400.00
PLASTIC DRUMS | |
0060 720622 22023.000 LF | 20.50000 451471.50] 15.25000 335850.75| 16.90000 372188.70
HIGH TENSION CABLE BARRIER | | |
0070 720623 14.000 EACH | 8000.00000 112000.00] 2250.00000 31500.00| 2900.00000 40600.00
| | |
| | |

TERMINAL



DELAWARE DEPARTMENT OF TRANSPORTATION DATE 03/26/09
PAGE 003 -2
TABULATION OF BIDS
FINAL
CONTRACT TITLE SR 1 HIGH TENSION CABLE BARRIER
CALL ORDER 003 CONTRACT ID 29-110-01.01 COUNTIES NEW CASTLE
LETTING DATE 02/24/09 DISTRICT N1
SET-ASIDE
I ( 0o ) I ( 1 ) I ( 2 )
|ENGINEER'S ESTIMATE | LONG FENCE CO INC |L S LEE INC
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— T
0080 732002 4857.000 sY | 7.07162 34346.86 | 6.05000 29384.85] 1.30000 6314.10
TOPSOIL, 6" DEPTH | | |
0090 733002 6001.000 sSY | 3.47243 20838.05] 2.55000 15302.55]| 1.10000 6601.10
TOPSOILING, 6" DEPTH | | |
0100 734013 10858.000 sY | 0.37344 4054.81| 0.28000 3040.24] 0.30000 3257.40
PERMANENT GRASS SEEDING, DRY GROUND | |
0110 735534 10858.000 sY | 0.82322 8938.52] 0.55000 5971.90] 0.60000 6514.80
SOIL RETENTION BLANKET MULCH, TYPE 4 | |
0120 743003 160.000 EADY | 24.68963 3950.34] 27.50000 4400.00] 25.00000 4000.00
ARROWPANELS, TYPE C | | |
0130 743501 400.000 EADY | 1.03499 414.00] 1.15000 460.00] 1.10000 440.00
WARNING LIGHTS , TYPE B | | |
0140 743504 16.000 EACH | 131.00860 2096.14| 145.00000 2320.00] 150.00000 2400.00
WARNING SIGNS | |
0150 743525 2700.000 EADY | 2.56906 6936.46 | 5.50000 14850.00 | 3.00000 8100.00
TEMPORARY WARNING SIGNS | | |
0160 743537 135.000 EADY | 112.09361 15132.64| 165.00000 22275.00] 95.00000 12825.00
FURNISH AND MAINTAIN TRUCK-MOUNTED | | |
ATTENUATOR, TYPE ITI | | |
0170 763000 LUMP | 50486.28200 50486.28| 2750.00000 2750.00] 26190.00000 26190.00
INITIAL EXPENSE | | |
0180 763500 LUMP | 84800.00000 84800.00 | 11000.00000 11000.00| 24029.80000 24029.80
MAINTENANCE OF TRAFFIC | | |
0190 763501 LUMP | 50486.28200 50486.28| 19800.00000 19800.00 | 19000.00000 19000.00
CONSTRUCTION ENGINEERING | | |
SECTION TOTALS | $ 1,110,698.20| $ 748,677.69 | $ 770,000.00
—————————————————————————————————————————— s S
CONTRACT TOTALS | $ 1,110,698.20| $ 748,677.69 | $ 770,000.00
DBE GOALS | 0 % % %




DELAWARE DEPARTMENT OF TRANSPORTATION

TABULATION OF BIDS
FINAL

CONTRACT TITLE SR 1 HIGH TENSION CABLE BARRIER
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INITIAL EXPENSE

CALL ORDER 003 CONTRACT ID 29-110-01.01 COUNTIES NEW CASTLE
LETTING DATE 02/24/09 DISTRICT : N1
SET-ASIDE
I ( 3 ) I ( 4 ) I ( 5 )
| HIGHWAY SAFETY SYSTEMS INC | GEORGE & LYNCH INC |J FLETCHER CREAMER & SON INC
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— T
SECTION 0001 ROAD
| | |
0010 201000 LUMP | 5000.00000 5000.00] 1900.00000 1900.00] 5000.00000 5000.00
CLEARING AND GRUBBING | | |
0020 202000 1836.000 CY | 10.00000 18360.00 | 19.05000 34975.80] 40.00000 73440.00
EXCAVATION AND EMBANKMENT | | |
0030 302007 1167.000 CY | 60.00000 70020.00 | 47.15000 55024.05] 60.00000 70020.00
GRADED AGGREGATE BASE COURSE, TYPE B | |
0040 401648 2368.000 TON | 87.00000 206016.00| 63.40000 150131.20] 82.00000 194176.00
SUPERPAVE, TYPE B HOT-MIX, 160 | | |
GYRATIONS, PG 64-22 | | |
0050 720527 7200.000 EADY | 0.75000 5400.00] 0.11000 792.00] 0.25000 1800.00
PLASTIC DRUMS | |
0060 720622 22023.000 LF | 14.75000 324839.25| 17.18000 378355.14| 17.50000 385402.50
HIGH TENSION CABLE BARRIER | | |
0070 720623 14.000 EACH | 4000.00000 56000.00] 2685.00000 37590.00] 2500.00000 35000.00
HIGH TENSION CABLE BARRIER END ANCHOR | | |
TERMINAL | | |
0080 732002 4857.000 sY | 1.00000 4857.00] 7.68000 37301.76| 6.50000 31570.50
TOPSOIL, 6" DEPTH | | |
0090 733002 6001.000 sSY | 0.50000 3000.50] 5.55000 33305.55] 2.00000 12002.00
TOPSOILING, 6" DEPTH | | |
0100 734013 10858.000 sY | 0.45000 4886.10] 0.28000 3040.24 0.40000 4343.20
PERMANENT GRASS SEEDING, DRY GROUND | |
0110 735534 10858.000 sY | 0.45000 4886.10] 0.44000 4777.52 1.25000 13572.50
SOIL RETENTION BLANKET MULCH, TYPE 4 | |
0120 743003 160.000 EADY | 10.00000 1600.00| 20.80000 3328.00] 22.00000 3520.00
ARROWPANELS, TYPE C | | |
0130 743501 400.000 EADY | 1.00000 400.00] 0.26000 104.00] 0.50000 200.00
WARNING LIGHTS , TYPE B | | |
0140 743504 16.000 EACH | 100.00000 1600.00| 94.00000 1504.00] 275.00000 4400.00
WARNING SIGNS | |
0150 743525 2700.000 EADY | 1.00000 2700.00] 0.73000 1971.00] 0.10000 270.00
TEMPORARY WARNING SIGNS | | |
0160 743537 135.000 EADY | 10.00000 1350.00] 197.00000 26595.00] 120.00000 16200.00
FURNISH AND MAINTAIN TRUCK-MOUNTED | | |
ATTENUATOR, TYPE ITI | | |
0170 763000 LUMP | 50000.00000 50000.00] 43660.00000 43660.00 | 5000.00000 5000.00
| | |
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SR 1 HIGH TENSION CABLE BARRIER

CALL ORDER 003 CONTRACT ID 29-110-01.01 COUNTIES NEW CASTLE
LETTING DATE 02/24/09 DISTRICT N1
SET-ASIDE
I ( 3 ) I ( 4 ) I ( 5 )
| HIGHWAY SAFETY SYSTEMS INC | GEORGE & LYNCH INC |J FLETCHER CREAMER & SON INC
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— T
0180 763500 LUMP | 12000.00000 12000.00| 35200.00000 35200.00] 28500.00000 28500.00
MAINTENANCE OF TRAFFIC | | |
0190 763501 LUMP | 1000.00000 1000.00] 6630.00000 6630.00] 5000.00000 5000.00
CONSTRUCTION ENGINEERING | | |
SECTION TOTALS | $ 773,914.95] $ 856,185.26 | $ 889,416.70
—————————————————————————————————————————— S
CONTRACT TOTALS | $ 773,914.95] $ 856,185.26| $ 889,416.70

DBE GOALS

o
o

o°

o
o
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DELAWARE DEPARTMENT OF TRANSPORTATION

TABULATION OF BIDS
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SR 1 HIGH TENSION CABLE BARRIER

DATE
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03/26/09
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INITIAL EXPENSE

CALL ORDER 003 CONTRACT ID 29-110-01.01 COUNTIES NEW CASTLE
LETTING DATE 02/24/09 DISTRICT : N1
SET-ASIDE
I ( 6 ) I ( 7 ) I ( 8 )
|[M L RUBERTON CONST CO INC |[NATIONWIDE CONSTRUCTION GROU |A-DEL CONSTRUCTION CO INC
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
————————————————————————————————————————— T
SECTION 0001 ROAD
| | |
0010 201000 LUMP | 330.00000 330.00| 25428.00000 25428.00] 1000.00000 1000.00
CLEARING AND GRUBBING | | |
0020 202000 1836.000 CY | 36.00000 66096.00 | 24.20000 44431.20| 50.00000 91800.00
EXCAVATION AND EMBANKMENT | | |
0030 302007 1167.000 CY | 70.00000 81690.00 | 62.70000 73170.90 | 73.00000 85191.00
GRADED AGGREGATE BASE COURSE, TYPE B | |
0040 401648 2368.000 TON | 75.00000 177600.00] 80.30000 190150.40] 91.00000 215488.00
SUPERPAVE, TYPE B HOT-MIX, 160 | | |
GYRATIONS, PG 64-22 | | |
0050 720527 7200.000 EADY | 1.02000 7344.00| 0.35000 2520.00] 0.10000 720.00
PLASTIC DRUMS | |
0060 720622 22023.000 LF | 21.00000 462483.00] 16.95000 373289.85| 16.55000 364480.65
HIGH TENSION CABLE BARRIER | | |
0070 720623 14.000 EACH | 2350.00000 32900.00] 3550.00000 49700.00 | 3000.00000 42000.00
HIGH TENSION CABLE BARRIER END ANCHOR | | |
TERMINAL | | |
0080 732002 4857.000 sY | 1.75000 8499.75| 2.00000 9714.00] 5.50000 26713.50
TOPSOIL, 6" DEPTH | | |
0090 733002 6001.000 sSY | 1.50000 9001.50] 3.00000 18003.00| 5.25000 31505.25
TOPSOILING, 6" DEPTH | | |
0100 734013 10858.000 sY | 0.50000 5429.00] 0.28000 3040.24 0.50000 5429.00
PERMANENT GRASS SEEDING, DRY GROUND | |
0110 735534 10858.000 sY | 0.70000 7600.60 | 0.48000 5211.84] 1.25000 13572.50
SOIL RETENTION BLANKET MULCH, TYPE 4 | |
0120 743003 160.000 EADY | 29.00000 4640.00] 21.00000 3360.00] 20.00000 3200.00
ARROWPANELS, TYPE C | | |
0130 743501 400.000 EADY | 1.30000 520.00| 0.90000 360.00| 0.20000 80.00
WARNING LIGHTS , TYPE B | | |
0140 743504 16.000 EACH | 13.00000 208.00| 1.25000 20.00| 180.00000 2880.00
WARNING SIGNS | |
0150 743525 2700.000 EADY | 0.65000 1755.00] 2.15000 5805.00] 0.75000 2025.00
TEMPORARY WARNING SIGNS | | |
0160 743537 135.000 EADY | 8.75000 1181.25] 100.00000 13500.00| 75.00000 10125.00
FURNISH AND MAINTAIN TRUCK-MOUNTED | | |
ATTENUATOR, TYPE ITI | | |
0170 763000 LUMP | 14000.00000 14000.00| 54050.00000 54050.00] 10000.00000 10000.00
| | |
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CALL ORDER CONTRACT 1ID 29-110-01.01 COUNTIES NEW CASTLE
LETTING DATE DISTRICT
SET-ASIDE
I ( 6 ) I ( 7 ) I ( 8 )

LINE NO / ITEM CODE / ALT
ITEM DESCRIPTION

0180 763500

MAINTENANCE OF TRAFFIC

0190 763501

CONSTRUCTION ENGINEERING
SECTION TOTALS

CONTRACT TOTALS

QUANTITY

|[M L RUBERTON CONST CO INC

|
+
|
|
|
|
|
+
|

UNIT PRICE
_____________________________ +_____________________________+_____________________________

35600.00000

400.00000

$

|[NATIONWIDE CONSTRUCTION GROU

AMOUNT| UNIT PRICE AMOUNT |
35600.00] 41767.00000 41767.00 |
400.00: 8510.00000 8510.00:
917,278.10: $ 922,031.43:
917,278.10] $ 922,031.43|

UNIT PRICE

21500.00000

10000.00000

$

|A-DEL CONSTRUCTION CO INC

21500.00
10000.00

937,709.90

_____________________________ e

937,709.90

DBE GOALS

o°

o°

o
o




